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SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.l SCOPE OF THE CONTRACT

Furnish all labor, materials, equipment, supplies, transportation, and supervision for the completion of
the following in accordance with the clauses, specifications, drawings, attachments, and other terms and
conditions set forth herein:

(a) Repair various buildings (greenhouse! sheds! storage facilities !laboratories I office space) due to
damage caused by Hurricane Katrina at the USDA, ARS, Small Fruit Research Unit, Poplarville,
Mississippi.

8.2 SCHEDULE OF ITEMS

*In order to be considered responsive, a bidder must bid on all items

Item No. Descriotion '~-~'..I.C-" ;"- Price/Cost

01
BASE BID
All work indicated in Section B. and in the Specifications and Drawings S 150,950.00

PERFORMANCE SCHEDULE: Item No.
All

Calendar Days
120
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SECflON C - DESCRIPTION/SPECIFICA nON/WORK STATEMENT

C.t STATEMENT OF WORK/SPECIFICATIONS
(AGAR 452.211-72) (FED ]988)

The Contractor shall furnish the necessary personnel, material, equipment, services and facilities (except
as otherwise specified), to perform the Stat~t of Work/Specifications referenced in Section J.

C.2 ATTACHMETNS TO STATEMENT OF WORK/SPECIFICATIONS
(AGAR 452.211-73) (FED 1988)

The attachment to the Statement of Work/Specifications listed in Section J are hereby made part of this
solicitation and any resultant contract.
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SEcnON E -INSPECTION AND ACCEPTANCE

E.l CLAUSES INCORPORATED DY REFERENCE
(FAR 52.252-2) (FED 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in fun text. Upon request, the Contracting Officer win make their fun text available. Also, the
fun text of a clause may be accessed electronicany at this/these address(es): htto://www.amet.2ov/far and
htto:/ /www.usda.2ov/da/orocure/a2ar

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CLAUSE
NUMBER DATE TITLE

52.246-12
52.246-21

AUG 1996 INSPECTION OF CONSTRUCTION
MAR 1994 WARRANTY OF CONSTRUCTION

E.2 INSPECTION AND ACCEPTANCE
(AGAR 452.246-70) (FED 1988)

(a) The Contracting Officer or the Contracting Officer's duly authorized representative wi]) inspect and
accept the supplies and/or services to be provided under this contract.

(b) Inspection and acceptance will be perfonned at:

USDA, ARS
Small Fruit Research Unit
306 South High Street
Poplarville, Mississippi 39470

E.3 FINAL INSPECTION

(a) A final inspection shall be made only when all the materials have been ftD'nished, all work has been
perfonned, and all construction provided for by the contract is accordance with the tenns has been
~leted. If, upon examination by the Contracting Officer and/or Government inspection personnel, the
project is determined not sufficiently complete to have warranted a final inspection, the Contractor may be
charged with any additional cost of re-inspection when material and workmanship are not ready at the time
specified by the Contractor for its inspection.
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(b) The Contractor shall give the Contracting Officer ten (10) calendar days advance notice, in writing, of
the date the work will be fully completed and ready for final inspection.

(c) The Contractor's request for final inspections shall include the following items: As-built drawings,
operations manuals and instruction for equipment, keys, guarantees and warranty schedule and contacts,
and certificates of inspection,.

(d) If a1J construction required by the contract is found complete and a1J contract requisites (i.e., as
applicable, payro1J, release of claims, final payment requests, etc.) submitted, the Contracting Officer shall
notify the Contractor of such acceptance in writing. The Contracting Officer wi1J inform the Contractor, in
writing, of any discrepancies and/or omissions noted at the final inspection and the time a1Jowable as to
replacement of material and perfonnance or reperformance of any unsatisfactory work necessary for final
acceptance in writing as soon thereafter as practicable. Acceptance shall be final and conclusive except as
regards latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the
Government's right under any warranty or guarantee.

E.4 FINAL ACCEPTANCE

Upon written notification that all deficiencies identified during the final inspection have been corrected,
the Contracting Officer wjll schedule a final inspection of work. If all construction required by the
contract is found completed and all contract requisitions (i.e., payroll documents, final payments requests,
release from claims, etc.) submitted the Contracting Officer shall notify the Contractor of such acceptance
in writing. Written acceptance shall be final and conclusive except as regards latmt defects, fraud, or such
gross mistakes as may amount to fraud, or as regards the Government's right under any warranty or
guarantee.

E.5 WARRANTY

The Contractor shall provide a I year warranty on all construction and its related equipment, and systems
of components, etc. Warranties for a period of more than I year shall be limited to those items for which
warranties are customary in the trade and shall be substantially similar to and not in excess of the
customary trade warranty. WalTanty documentation wili be provided to the Government by the Contractor
prior to the acceptance of the project.
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SECTIONF-DELIVERlESORPERFORMANCE

F.! CLAUSES INCORPORATED BY REFERENCE
(52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the
full text of a clause may be accessed electronically at this/these address(es):

www.gsa.gov/far/CUJTent/htrnJ.toc.htmJ

I. FEDERAL ACQUISITION REGULAnON (48 CFR CHAPTER 1) CLAUSES

CLAUSE
NUMBER
52.242-14

DATE
APR 1984

llTLE
SUSPENSION OF WORK

F.2 COMMENCEMENT, PROSECUllON, AND COMPLETION OF WORK
(FAR 52.211-10) (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete
the entire work ready for use not later than 120 days after receipt of the notice to proceed. The time stated
for completion shall include final cleanup of the premises.

The completion date is based on the assumption that the successful offeror will receive the notice to
proceed within 15 days after award. The completion date will be extended by the number of calendar day
after the above date the Contractor received the notice to proceed, except to the extent that the delay in
issuance of the notice to proceed results from the fai1ure of the Contractor to execute the contract and give
the required performance and payment bonds within the time specified in the offer.
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SEcnON G - CONTRACT ADMINISTRATION DATA

G.t AUTHORIZED CONTRACTING OFFICERS

The Contracting Officers that may issue Task Orders under the master IQC contract are those
with Contracting Officer authority within ARS unless otherwise specified.

G.2 CONTRACT ADMINISTRAllON DEFINIllONS

The contract (task orders) will be fonnally administered through the structure expJained below.
The delegation of authorities and responsibilities will be in accordance with ARS directives on
acquisition responsibilities and ~uthorities as outlined below.

0 Contracting Officer (CO) - The individual with delegated authority to enter into, administer,
and ternlinate the contract, and the only individual authorized to change the tenns of the contract
(scope, time, cost, etc.) The individual signing this contract for the Government is the
Contracting Officer for the base contract. The individuals with delegated authority to enter and
administer task orders 1,Inder the base contract are also Contracting Officers.

The CO should be informed as soon as possible of any actions or inactions by the contractor or
the Government which will change the required delivery or completion times stated in the
contract, and the contract will be modified accordingly.

0 Contracting Officer's Representative (COR)/Engineering Project Manager (EPM) - Will
be identified for each task order and the principal technical authority for individual task orders.
The contractor will be notified by letter of the name and duties of the COR. Although a close
relationship must exist between the contractor and the COR/EPM. including users of the
particular facility. the COR/EPM will provide technical direction.

The COR/EPM is directly responsible for monitoring the progress of work on individual task
orders and providing liaison for the contractor with the using agency, PPM, and other personnel
that may have direct impact on the proper development of the work. In no event, however, will
any understanding, agreement, modification, change order, or other matter deviating from the
terms of this contract be effective or binding upon the Government unless formalized by proper
contractual documents executed by the Contracting Offerer prior to completion of the contract.

0 Program Project Manager - Principal program authority in matters relating to the research
program functional requirement.

Program Manager - Fund holder for the project having overall responsibility on
program and financial issues.
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G.3 CONTRACT CLOSEOUT

(a) Closeout Procedures

(I) Comply with provisions in conditions of Solicitation/Contract Agreement relating to
submittals prior to substantial completion, or Owners use of completed portions of work.

(2) Provide submittals required by governing authorities.

(b) Cleaning:

(1) Execute cleaning during progress of work and at completion of work.

(2) Reference other specification sections for additional specific work.

(3) Maintain premises and public properties free from accumulations of waste, debris, and
rubbish caused by operations.

(4) At completion of work, remove waste materials, rubbish, tools, equipment, machinery,
and surplus materials:

(a)
(b)
(c)

Clean all sight-exposed surfaces.
Leave project clean and ready for occupancy or use.
All concrete floors and stailWells are to be broom clean.

(5) Areas disturbed during construction operations shall be restored generally to match
conditions existing prior to start of work.

(c) Project Record Drawings:

(1) Maintain documents in clean, dry, legjble condition.

(2) Make documents available at all times for inspection by COR, C.O. and other individuals
as may be designated by the C.O.

(3) Label each document "Project Record",

(4) Keep record documents current.

(5) Do not conceal work until required infonnation has been recorded.
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(6) At completion of work, and before final acceptance, submit as-built drawings in
accordance with special contract requirements.

(d) Operatjng and Maintenance Manuals

(1) System Demonstration

(a) Prior to final inspection demonstrate operation of each system to the CaRt C.O. and other
individuals as may be designated by the C.O.

(b) Instruct designated Government personnel in operation, adjustment, and maintenance of
equipment and systems, using the operation and maintenance data as the basis of instruction.

(2) Warranties and Bonds

(a) Submit wauanties and maintenance bonds prior to final application for payment.

(1) Submit within ten days after date of substantial completion.
For items of work delayed materially beyond date of substantial completion, provide updated
submittal within ten days after acceptance, listing date of acceptance as start of warranty period,

G.4 AS-BUILT DRAWINGS

On completion of work, one set of paper specifications and one print and one plastic reproducible
of each of the contract drawings accompanying those specifications shall be neatly and clearly
marked in red to show all variations between the construction actually provided and that indicated
or specified and delivered to the C.O. Where a choice of materials and/or methods is pennjtted,
the as-built drawings shall define the construction actually provided. Representation of such
variation'shall confonn to standard drafting practice and include such supplementary notes,
legends and details as may be necessary. Contractor shall stamp the term RECORD
DOCUMENTS, date and sign all plastic reproducibles, drawings and volumes of marked
specifications. Legibility and clear portrayal of the as-built construction and marked prints shall
be subject to approval by the Contracting Officer with the recommended approval of the
Engineering Project Manager (EPM).
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G.5 RELEASE FROM CLAIMS

The Contractor shall furnish a statement of release of all claims against the Government arising
under and by virtue of the contract with each invoice. The Contractor shall complete and submit,
on company letterhead, the following statement with each invoice:

"For and in consideration of the receipt of payment in the amount of$ under and
pursuant to Contract No. the undersigned hereby releases the Government from
any and all obligations whatsoever arising under said contract.

Date

Contractor's Signature

Title

G.6 FORMAT AND INFORMATION REQUIRED FOR ALL CHANGE ORDERS

The provisions of the Changes Clause (FAR 52.243-4), is supplemented as follows

(a) The contractor shall provide an itemized breakdown or take-off for all charges involving
an increase or decrease greater than $2,500 in the contract price. The proposal shall be in
sufficient detail that will enable the Government to deterntine the reasonableness of the
contractors and subcontractor's cost to do the change. As a minimum, the following shall be
shown:

(1) Material quantities and unit prices;
(2) Labor costs (broken down by trades, hours worked, and hourly rate);
(3) Labor burden (Fringe Benefits, Workmen's Compensation, and Public Liability Insurance);
(4) Overhead;
(5) Profit;
(6) FICA, and FUT A employment taxes; and
(7) Sales tax (if any).

(b) On proposals offering a credit for work omitted, deductions for overhead and profit shall
also be shown.

(c) If the proposed change will result in an increase or decrease in the contract perfonnance
period, the contractor shall state the exact number of days involved. If the proposed change is
approved and the Government agrees with the increase or decrease in completion time, the
completion date will become a part of the contract modification.
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200S-4431-POP

(d) Following (G.l3) is a sample summary sheet fonnat. A similar sheet shall accompany
each written detailed cost breakdown. The sample summary is self-explanatory and clearly
shows the method for computing overhead, profit and other items on proposed changes.

SUMMARY SHEET FORMAT FOR ALL CHANGE ORDERS

DATE;

PROJECT

LOCATION

_DESCRIPTIONCHANGE ORDER NO.,
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PRIME CONTRACTOR'S WORK

Direct Materials $. -
Sales Tax on Materials _% of Line Item 1
Direct Labor $
Fringe Benefits, Labor Taxes &
Insurance L%) of Line 3:
Rental Equipment
State Sales Tax - Rental Equipment
~% of Item 1

$2.

3.

4.

$,-!~!
S5

6
$

SUBTOTAL $

$,7. Overhead .% of Subtotal (Lines 1-6)

(SEE FOLLOWING P AGE(S» SUBTOTAL $

SUB-CONTRACTOR'S WORK

8.
9.

10
11

$~.

_% of Line Item 1
$

$

$
12.
13

$

Direct Materials
Sales Tax on Materials -
Direct Labor
Fringe Benefits, Labor Taxes &
Insurance <-%) of Line 3
Rental Equipment
State Sales Tax - Rental Equipment

_0/0 of Item 1 $

SUBTOTAL $

4. Overhead .% of Subtotal (Lines 8-13) $

SUBTOTAL $

15. Profit .% of Subtotal (Lines 8-14) $.

SUBTOTAL $

SUMMARY
16. Total Prime Contractor's Work
17. Total Subcontractor's Work

S,. .:". == '-
s ~

SUBTOTAL
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% $18. Prime's Overhead on Subcontractor

SUBTOTAL $

19. Prime's Profit $%

SUBTOTAL $

$.%20. Prime's Bond Premium

TOTAL: $

Estimated time extension (if any) and justi fication

Date(Signature aDd Title ofPreparer)

G.7 POST AWARD EVALUATION OF CONTRACTOR PERFORMANCE (AGAR
ADVISORY NO. 31)

(a) Contractor Perfonnance Evaluations

Interim and final evaluations of contractor performance will be prepared on this contract in
accordance with FAR 42.15 (or FAR 36.201 for construction, or FAR 36.604 for
Architect-Engineering). The final performance evaluations will be prepared at the time of
completion of work.

Interim and final evaluations will be provided to the contractor as soon as practicable after
completion of the evaluation. The Contractor can elect to review the evaluation and submit
additional infonnation or a rebuttal statement. The contractor will be permitted thirty days to
respond. Contractor response is voluntary and is not mandatory. Any disagreement between the
parties regarding an evaluation will be referred to an individual one level above the Contracting
Officer, whose decision is fmal.

Copies of the evaluations, contractor responses, and review comments, if any, will be retained as
part of the contract file, and may be used to support future award decisions.
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(b) Electronic Access to Contractor Perfonnance Evaluations.

FAR 42.15 (or FAR 36.201 for construction, or FAR 36.604 for architect-engineering) require
agencies to prepare interim and final evaluations of contractor performance. The U.S. Department
of Agriculture utilizes the National Institutes of Health (NllI) Contractor Performance System
(CPS) to record and maintain past performante information. The CPS module for
architect-engineer contracts is not yet available, therefore the following information regarding
electronic access does not apply to architect-engineer contracts.

Contractors that have Internet capability may access evaluations through a secure Web site for
review and comment by completing the registration form that can be obtained at the following
URL: http://ocm.od.nih.gov/cdmp/cps_contractor.htm.

Additional infonnation relating to the Contractor Module of the NIB CPS is available on the
USDA Procurement Home Page at httD://www .Usda.20v/orocurement . Click on Acquisition
Toolkit, then click on FAQ under the NIH Contractor Perfonnance System (CPS). The contractor
registration Conn can also be accesses from this site.

The registration process requires the contractor to identify an individual that will serve as a
primary contact and who will be authorized access to the evaluation for review and comment. In
addition, the contractor will be required to identify a secondary contact who will be responsible
for notifying the cognizant contracting official in the event the primary contact is unavailable to
process the evaluation within the required 30-day time period. Once the contractor is registered
and a perfonnance evaluation has been prepared and is ready for comment, the CPS will send an
email to the contractor representative notifying that individual that a performance evaluation is
electronically available for review and comment.

G.8 INVOICES (APR 1984)

(a) Invoices shall be submitted in an original and two copies to the Government office
designated in the Contract to receive invoices. To constitute a proper invoice, the invoice must
include the following infom1ation and/or attached documentation:

:1) Name of the business concern and invoice date;

(2) Contract Number, or other authorization for delivery of property or perfonnance of
ServiCes;

(3) Description, price, and services actually delivered or rendered;

(4) Payment terms;
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(5) Name (where practicable), phone number, and complete mailing address of responsible
official to whom payment is to be sent.

(b) All invoices shall be submitted to the designated COR for certification. Mail copies to,

USDA, ARS, Mid South Area
Procurement Assistance Office

P. O. Box 225
Stoneville, MS 38776-0225
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.l Differing Site Conditions (FAR 52.236-2)(Apr 1984)
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice

to the Contracting Officer of-
(1) Subsurface or latent physical conditions at the site which differ materially from those

indicated in this contract; or
(2) Unknown physical conditions at the site, of an unusual nature, which differ materially

from those ordinarily encountered and generally recognized as inhering in work of the character
provided for in the contract.

(b) The Contracting Officer sha:}l investigate the site conditions promptly after receiving the
notice. .If the conditions do materially so differ and cause an increase or decrease in the
Contractor's cost of, or the time required for, performing any part of the work under this contract,
whether or not changed as a result of the conditions, an equitable adjustment shall be made under
this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause
shall be allowed, unless the Contractor has given the written notice required; provided, that the
time prescribed in paragraph (a) of this clause for giving written notice may be extended by the
Contracting Officer.

B.2 Site Investigation and Conditions Affecting tbe Work (FAR 52.236-3)(Apr 1984)
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the

nature and location of the work, and that it has investigated and satisfied itselfas to the general
and local conditions which can affect the work or its cost, including but not limited to
(I) conditions bearing upon transportation, disposal, handling, and storage of materials; (2) the
availability of labor, water, electric power, and roads; (3) uncertainties of weather, river stages,
tides, or similar physical conditions at the site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed preliminary to and during work
performance. The Contractor also acknowledges that it has satisfied itself as to the character,
quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as
this information is reasonably ascertainable from an inspection of the site, including all
exploratory work done by the Government, as well as from the drawings and specifications made
a part of this contract. Any failure of the Contractor to take the actions described and
acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating
properly the difficulty and cost of successfully performing the work, or for proceeding to
successfully perform the work without additional expense to the Government.
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(b) The Government assumes no responsibility for any conclusions or interpretations made by
the Contractor based on the infonnation made available by the Govemment. Nor does the
Government assume responsibility for any understanding reached or representation made
concerning conditions which can affect the work by any of its officers or agents before the
execution of this contract, unless that understanding or representation is expressly stated in this

contract.

H.3 Material and Workmanship (FAR 52.236-5)(Apr 1984)
(a) All equipment, material, and articles incorporated into the work covered by this contract

shall be new and of the most suitable grade for the purpose intended, unless otherwise specifically
provided in this contract. References in the specifications to equipment, material, articles, or
patented processes by trade name, make, or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition. The Contractor may, at its
option, use any equipment, material, article, or process that, in the judgment of the Contracting
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this

contract.
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and

mechanical and other equipment to be incorporated into the work. When requesting approval, the
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model
number, and other information concerning the performance, capacity, nature, and rating of the
machinery and mechanical and other equipment. When required by this contract or by the
Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or
articles. When directed to do so, the Contractor shall submit samples for approval at the
Contractor's expense, with all shipping charges prepaid. Machinery, equipment, material, and
articles that do not have the required approval shall be installed or used at the risk of subsequent

rejection.
( c) All work under this contract shall be performed in a skillful and workmanlike manner. The

Contracting Officer may require, in writing, that the Contractor remove from the work any
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable.

H.4 Superintendence by the Contractor (FAR 52.236-6 )(Apr 1984)
At all times during perfonnanceofthis contract and until the work is completed and accepted,

the Contractor shall directly superintend the work or assign and have on the worksite a competent
superintendent who is satisfactory to the Contracting Officer and has authority to act for the

Contractor.
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D.S Permits and Responsibilities (FAR52.236-7 )(Nov 1991)
The Contractor shall, without additional expense to the Government, be responsible for

obtaining any necessary licenses and permits, and for complying with any Federal, State, and
municipal laws, codes, and regulations applicable to the perfonnance of the work. The Contractor
shall also be responsible for all damages to persons or property that occur as a result of the
Contractor's fault or negligence. The Contractor shall also be responsible for all materials
delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract. .

H.6 Other Contracts (FAR 52.236-8 )(Apr 1984)
The Government may undertake or award other contracts for additional work at or near the site

of the work under this contract. The Contractor shall fully cooperate with the other contractors
and with Governrnent employees and shall carefully adapt scheduling and perfonning the work
under this contract to accommodate the additional work, heeding any direction that may be
provided by the Contracting Officer. The Contractor shall not commit or permit any act that will
interfere with the performance of work by any other contractor or by Government employees.

H.7 Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements
(FAR 52.236-9 )(Apr 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which
do not unreasonably interfere with the work required under this contract. The Contractor shall
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that
will remain in place. If any limbs or branches of trees are broken during contract perfonnance, or
by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the
Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or
near the work site, and (2) on adjac~nt property of a third party, the locations of which are made
known to or should be known by the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property ofa third party, resulting from failure to comply
with the requirements of this contract or failure to exercise reasonable care in performing the
work. If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer
may have the necessary work performed and charge the cost to the Contractor.
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H.8 Operations and Storage Areas (FAR 52.236-10 )(Apr 1984)
(a) The Contractor shall confine all operations (including storage of materials) on Government

premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold
and save the Governrnent, its officers and agents, free and hannless from liability of any nature

occasioned by the Contractor's perfonnance.
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the

Contractor only with the approval of the Contracting Officer and. shall be built with labor and

materials furnished by the Contractor without expense to the Government. The temporary
buildings and utilities shall remain the property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

( c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of
the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall

repair or pay for the repair of any damaged curbs, sidewalks, or roads.

H.9 Use and Possession Prior to Completion (FAR 52.236-11 )(Apr 1984)
(a) The Government shall have the right to take possession of or use any completed or partially

completed part of the work. Before taking possession of or using any work, the Contracting
Officer shall furnish the Contractor a list of items of work remaining to be performed or corrected
on those portions of the work that the Government intends to take possession of or use. However,
failure of the Contracting Officer to list any itetp of work shall not relieve the Contractor of
responsibility for complying with the terms of the contract. The Government's possession or use

shall not be deemed an acceptance of any work under the contract.
(b) While the Government has such possession or use, the Contractor shall be relieved of the

responsibility for the loss of or damage to the work resulting from the Government's possession
or use, notwithstanding the terms of the clause in this contract entitled "Permits and
Responsibilities." If prior possession or use by the Government delays the progress of the work or
causes additional expense to the Contractor, an equitable adjustment shall be made in the contract

orice or the time of completion, and the contract shall be modified in writing accordingly.
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B.I0 Cleaning Up (FAR 52.236-12 )(Apr 1984)
The Contractor shall at all times keep the work area, including storage areas, free from

accumulations of waste materials. Before completing the work, the Contractor shall remove from
the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not the
property of the Government. Upon completing the work, the Contractor shall leave the work area

in a clean, neat, and orderly condition satisfactory to the Contracting Officer.

H.11 Accident Prevention (FAR 52.236-13)(Nov 1991)
(a) The Contractor shall provide and maintain work envirorurtents and procedures which will-

(1) Safeguard the public and Government personnel, property, materials, supplies, and

equipment exposed to Contractor operations and activities;
(2) A void inten'Uptions of Government operations and delays in project completion dates;

and
(3) Control costs in the perfolDlance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of

improvements, the Contractor shall-
(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and

29 CPR Part 1910; and
(3) Ensure that any additional measures the Contracting Officer determines to be reasonably

necessary for the purposes are taken.
(c) If this contract is for construction or dismantling, demolition or removal ofimprovernents

with any Department of Defense agency or component, the Contract<?r shall comply with all
pertinent provisions of the latest version of U.S. Anny Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these
requirements or any condition which poses a serious or imminent danger to the health or safety of

the public or Government personnel, the Contracting Officer shall notify the Contractor orally,
with written confim1ation, and request immediate initiation of corrective action. This notice,
when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the
performance schedule on any stop work order issued under this clause.
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(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate

changes in the designation of the parties, in subcontracts.

H.12 Availability and Use of Utility Services (FAR 52.236-14 )(Apr 1984)
(a) The Government shall make all reasonably required amounts of utilities available to the

Contractor from existing outlets and supplies, as specified in the contract. Unless otherwise
provided in the contract, the amount of each utility service consumed shall be charged to or paid
for by the Contractor at prevailing rates charged to the Government or, where the utility is
produced by the Government, at reasonable rates detennined by the Contracting Officer. The

Contractor shall carefully conserve any utilities furnished without charge.
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting

Officer, shall install and maintain all necessary temporary connections and distribution lines, and

all meters required to measure the amount of each utility used for the purpose of determining
charges. Before final acceptance of the work by the Government, the Contractor shall remove all

the temporary connections, distribution lines, meters, and associated paraphernalia.

H.13 Schedules for Construction Contracts (FAR 52.236-15 )(Apr 1984)
(a) The Contractor shall, within five days after the work commences on the contract or another

period of time determined by the Contracting Officer, prepare and submit to the Contracting
Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates
starting and completing the several salient features of the work (including acquiring materials,
plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropria~ely the percentage of work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule within the time prescribed, the Contracting
Officer may withhold approval of progress payments until the Contractor submits the required

schedule.
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting

Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to the
Contracting Officer. If, in the opinion of the Contracting Officer, the Contractor falls behind the

approved schedule, the Contractor shall take steps necessary to improve its progress, including
those that may be required by the Contracting Officer, without additional cost to the Government.
In this circumstance, the Contracting Officer may require the Contractor to increase the number
of shifts, overtime operations, days of work, and/or the amount of construction plant, and to

submit for approval any supplementary schedule or schedules in chart form as the Contracting
Officer deems necessary to demonstrate how the approved rate of progress will be regained.
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(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under
this clause shall be grounds for a detemlination by the Contracting Officer that the Contractor is
not prosecuting the work with sufficient diligence to ensure completion within the time specified
in the contract. Upon making this detennination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any separable part of it, in accordance with the
default tenDS of this contract.

8.14 Layout of Work (FAR 52.236-17 )(Apr 1984)
The Contractor shall lay out its work from Government established base lines and bench marks

indicated on the drawings, and shall be fe$POnsible for all measurements in connection with the
layout. The Contractor shall furnish, at its own expense, all stakes, templates, platforms,
equipment, tools, materials, and labor required to layout any part of the work. The Contractor
shall be responsible for executing the work to the lines and grades that may be established or
indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to
remove them. If such marks are destroyed by the Contractor or through its negligence before their
removal is authorized, the Contracting Officer may replace them and deduct the expense of the
replacement from any amounts due or to become du~ to the Contractor.

H.15 Specifications and Drawings for Construction (FAR 52.236-21 )(Feb 1997)
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and

shall at all times give the Contracting Officer access thereto. Anything mentioned in the
specifications and not shown on the drawings, or shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or mentioned in both. In case of difference
between ~rawings and specifications, the specifications shall govern. In case of discrepancy in the
figures, in the drawings, or in the specifications, the matter shall be prornpt.Iy submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the
Contractor without such a detemIination shall be at its own risk and expense. The Contracting
Officer shall furnish from time to time such detailed drawings and other information as
considered necessary, unless othelWise provided.

(b) Wherever in the specifications or upon the drawings the words "directed," "required,"
"ordered, " "designat~ " "prescribed," or words of like import are used, it shall be understood

that the "direction," "requirement," "order," "designation," or "prescription," of the Contracting
Officer is intended and similarly the words "approved," "acceptable," "satisfactory," or words of
like import shall mean "approved by," or "acceptable to," or "satisfactory to" the Contracting
Officer, unless otherwise expressly stated.
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( c) Where ''as shown," ''as indicated," ''as detailed," or words of similar import are used, it
shall be understood that the reference is made to the drawings accompanying this contract unless
stated otherwise. The word "provided" as used herein shall be underStood to mean "provide
complete in place," that is "furnished and installed."

(d) Shop drawings means drawings, submitted to the Government by the Contractor,
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in
detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation
(i.e.. fit, and attachment details) of materials or equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and
similar materials furnished by the contractor to explain in detail specific portions of the work
required by the ~ntract. The Government may duplicate, use, and disclose in any manner and for
any purpose shop drawings delivered under this contract.

( e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings,
and review them for accuracy, completeness, and compliance with contract requirements and
shall indicate its approval thereon as evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will indicate an approval or disapproval of the
shop drawings and if not approved as submitted shall indicate the Government's reasons
therefore. Any work done before such approval shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from responsibility for any errors or
omissions in such drawings, nor from responsibility for complying with the requirements of this
contract, except with respect to variations described and approved in accordance with (f) of this
clause.

(f) If shop drawings show variations from the contract requirements, the Contractor shall
describe such variations in writing, separate from the drawings, at the time of submission. If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an
appropriate contract modification, except that, if the variation is minor or does not involve a
change in price or in time of perfonnance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless
otherwise indicated) of all shop drawings as called for under the various headings of these
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by
the Contracting Officer and one set will be returned to the Contractor.
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POST-AWARD CONFERENCE AGAR 452.215-73 (NOV 1996)

A post award conference with the successful offeror is required. It will be scheduled and held
within 21 days after the date of contract and/or task order award. The conference will be held at
the place designated by the Contracting Officer.

CONSTRUCTION PROGRESS AND PAYMENT SCHEDULES

(a) Within 15 days after the date of receipt of award, for each task order, the contractor shall
prepare and submit to the Contracting Officer for approval, the original copy ofARS Fonn 371,
Construction Progress and Payment Schedule. This fonn will serve as a Schedule of Estimates,
Progress Schedule, and when used with ARS Fonn 372, it will be the basis for Requests for
Partial Payment. The values employed in making the schedule will be used only for detennining
partial payments and will not be considered as establishing a basis for additions to or deductions
from the contract. A copy of the approved schedule will be returned to the contractor.

(b) 'Samples of both ARS Fonns 371 and 372 are available upon request. A supply of these
forms together with instruction for completion ofARS Fonn 371 will be mailed to the contractor
with the Notice of Award.

(c) ARS Fonl1 371 is required even though progress or partial payments are not requested

(d) The need by an offeror for partial or progress payments, when authorized in the payment
provisions of this request for proposal (RFP), will not be treated as a handicap in making the
award.

INSURANCE COVERAGE AGAR 452.228-71 (NOV 1996) ALT. I (NOV 1996)

Pursuant to FAR clause 52.228-5, Insurance-Work on a Government Installation, the Contractor
will be required to present evidence to show, as a minimum, the amounts of insurance coverage
indicated below:

(a) Workers Compensation and Employer's Liability. The Contractor is required to comply with
applicable Federal and State workers' compensation and occupational disease statutes. If
occupational diseases are not compensable under those statutes, they shall be covered under the
employer's liability section of the insurance policy, except when contract operations are so
commingled with a Contractor's commercial operations that it would not be practical to require
this coverage. Employer's liability coverage of at least $100,000 shall be required, except in
States with exclusive or monopolistic funds that do not permit worker's compensation to be
written by private carriers.
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(b) General Liability

(I) The Contractor shall have bodily injury liability coverage written on a comprehensive fonn of
policy of at least $500,000 per occurrence.

(2) The Contractor shall have property damage liability insurance shall be required in the
amount of 1,000,000 per occurrence.

(c) Automobile Liability. The Contractor shall have automobile liability insurance written on a
comprehensive form of policy. The policy shall provide for bodily injury and property damage
liability covering the operation of all automobiles used in connection with perfonning the
contract. Policies covering automobiles operated in the United States shall provide coverage of at
least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per
occurrence for property damage or loss.

(d) Aircraft Public and Passenger Liability. When aircraft are used in connection with performing
the contract, the Contractor shall have aircraft public and passenger liability insurance. Coverage
shall be at least $200,000 per person and $500,000 per occurrence for bodily injury, other than
passenger injury. Coverage for passenger injury shall be at least $200,000 multiplied by the
number of seats or passengers, whichever is greater.

H.19 PROmBITION AGAINST THE USE OF LEAD-BASED PAINT AGAR 452.236-71
(NOV 1996)

Neither the Contractor nor any subcontractor perfonning under this contract shall use paints
containing more than 0.06 of 1 percent lead by weight (calculated as lead metal) in the total
nonvolatile content of the paint, or the equivalent measure of lead in the dried film of paint
already applied, or both.

B.20 USE OF PREMISES AGAR 452.236-72 (NOV 1996)

(a) Before any camp, quarry, borrow pit, storage, detour, or bypass site, other than shown on the
drawings, is opened or operated on USDA land or lands administered by the USDA, the
contractor shall obtain written permission from the Contracting Officer. A camp is interpreted to
include a camp site or trailer parking area of any employee working on the project for the
Contractor.

(b) Unless excepted elsewhere in the contract, the Contractor shall (i) provide and maintain
sanitation facilities for the workforce at the site and (ii) dispose of solid waste in accordance with
applicable Federal, State and local regulations.
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(c) Mechanized equipment shall not be operated in flowing streams without written approval by
the Contracting Officer.

8.21 MAXIMUM WORKWEEK - CONSTRUCnON SCHEDULE AGAR 452.236-75

(NOV 1996)

Within 10 days after receipt of a written request from the Contracting Officer, the Contractor
must submit the following information in writing for approval:

(a) A schedule as required by FAR clause 52.236-15, Schedules for Construction Contracts, and

(b) The hours (including the daily starting and stopping time) and days of the week the
Contractor proposes t 0 carry out the work. The maximum workweek that will be approved is as
follows:

(1) WORKWEEK - REGULAR HOURS: The maximum regular workweek that will be
approved is Monday through Friday, 7 a.m. - 5 p.m., not to exceed 40 hours per week (The
beginning time and ending time may vary per location). The contractor's proposed hours of work
are to include daily starting and stopping times.

(2) Listed below are official Government holidays

New year's Day
Martin L. King Birthday
President's Day
Menlorial Day
Independence Day
Labor Day
Columbus Day
Veterans Day
Thanksgiving Day
Christmas Day
Inauguration Day

January 1*
Third Monday in January
Third Monday in February
Last Monday in May
July 4*
First Monday in September
Second Monday in OctoberNovember 11* . .

Fourth Thursday in November
December 25*
January 20* (for Washington D.C. Metropolitan Area (WDCMA»

If a Sunday, the next succeeding day is selected.
*In accordance with Federal regulations, if these holidays fall on a Saturday, the holiday will be
observed on Friday, if Sunday, holiday will be observed on Monday.

(3) The contractor will be required to follow Government procedures for any unscheduled shut
down of the Government installation due to weather conditions, security, Government identified
emergency health and safety evacuation, etc.
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(a) SEVERE WEATHER WARNING REQUIREMENTS: When a severe weather warning has
been issued for the area in which construction is being perfonned, the contractor shall
immediately take action to tie down, or otheIWise secure structures, materials, and equipment on
the job site that could become airborne as a result of strong winds, thunderstorms, rain or other
weather-related conditions, including protection from extreme or extended periods of cold or
heat. These requirements are applicable 24 hours a day, 7 days a week.

(b) WORK OUTSIDE REGULAR HOURS: If the contractor desires to work outside regular
hours, or on Saturday, Sunday, or Federal legal holidays, he sha11 submit a written request to the
CO/COR 5 working days in advance to al10w ample time for approval or disapproval and to
enab1e satisfactory arrangements to be made for security, safety, and inspecting the work
progress.

In cases where the contractor receives approval to work outside of nonnal working hours for his
convenience, cost incurred by the contractor for overtime and additional cost incurred by the
Government for services including inspection costs shall be borne by the contractor.

H.22 SAMPLES AND CERTIFICATES AGAR 452.236-76 (FER 1988)

When required by the specifications or the Contracting Officer, samples, certificates, and test data
shall be submitted after award of the contract, prepaid, in time for proper action by the
Contracting Officer or hislber designated representative. Certificates and test data shall be
submitted in triplicate to show compliance with materials and construction specified in the
contract performance requirements. Samples shall be submitted in duplicate by the Contractor,
except as otherwise specified, to show compliance with the contract requirements. Materials or
equipment for which samples, certifications or test data are required shall not be used jn the work
until approved in writing by the Contracting Officer.

0.23 COOPERATION WITH OTHER CONTRACTORS

During the period of construction for the work covered by this contract, other contractors
perfonning work for the Government may be operating concurrently at the site. To minimize
interference and delay to the construction progress of all concerned, all contractors shall
cooperate with each other and coordinate their construction operations to the fullest extent. As
far as practicable, all contractors performing work for the Government at the site shall have equal
rights to the use of all referenced facilities. fu a dispute regarding the use of such facilities, the
matter shall be referred to the Contracting Officer.
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WAGE DETERMINATION

In the perfonnance of any task order issued under this Conb"act, the Contractor shall comply with
the requirements of the applicable U.S. Department of Labor General Wage Decision Numbers,
including all modifications (see Section J, Attachment II.) and any updates.

UTILITY OUT AGE

Any intemlption of utilities or services that would interfere with the operation of the facility will
be pennitted only on weekends between the hours of5:00 p.m. Friday to 12 midnight Sunday.
The Contracting Officer may pennit interruptions at other times. Any utilities or service
connections made at other than nonnal working hours will be at no additional cost to the
Government. Pennission to make such an interruption shall be requested in writing to the
Contracting Officer, at least 2 days prior to the day of interruption. Failure by the Contractor to
comply with this requirement will cause the Contractor to be subject to liability for actual

damages.

H.26 SUBMITf ALS AND SHOP DRAWINGS

(a) The Contractor shall Submit for approval, shop drawings, in quadruplicate, of an
manufactured products required in the construction for which such drawings are hereinafter
required. When approved, one set win be retained; one set forwarded to the Government
representative on the job and two sets forwarded to the Contractor. When changes or corrections
are necessary, two sets will be returned to the Contractor with such corrections noted thereon, and
he shall resubmit revised prints.

(b) Shop drawings shall be marked with the contract number and Work Order Number, project
description, name of the Contractor, and accompanied by a letter of transmittal. If the shop
drawings show variations from the contract requirements because of standard shop practice or
other reason, the Contractor shall make specific mention of such variations in his letter of
transmittal.

(c) Approval of shop drawings will be general and will not relieve the Contractor from the
responsibility of furnishing material and work required by the contract.

(d) Shop drawings shall be submitted for approval in ample time to permit checking of the
drawings, allow the Contractor to make any corrections and resubmit drawings prior to the time
construction is started on work covered by an drawings.
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( e) NonapprovaJ of equipment due to failure to meet specifications, or nonapprovaJ of the
Contractor's drawings due to submission of incomplete or incorrect information cannot Qe
considered as a basis .ror extension of time for completion of the contract.

(f) The quantity of shop drawings required are subject to change. This will occur only when the
Government is under contract with an A-E finn to approve shop drawings. In this respect, A-E
win coordinate final quantity required between an interested parties.

KEY PERSONNEL AGAR 452.237-74 (FED 1988) (DEVIA noN)0.27

(a) The Contractor shall assign to this contract the following key personnel, as applicable I
necessary for the successful perfonnance of the required work:

Project Manager:
Foreman/Lead Persons:
Project Inspectors:

QA Manager:
Field Superintendent:
Health & Safety Inspection

The contractor will be required to provide a listing of key personnel for each task order issued, ifother than those listed above. .

(b) During the first ninety (90) days of perfonnance, the Contractor shall make no substitutions of
key personnel unless the substitution is necessitated by illness, death, or tennination of
employment. The Contractor shall notify the Contracting Officer within 15 calendar days after
the occurrence of any of these events and provide the infonnation required by paragraph (c)
below. After the initial 9O-day period, the Contractor shall submit the infonnation required by
paragraph (c) to the Contracting Officer at least 15 days prior to making any penn anent
substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the Contracting Officer. Proposed substitutes should have comparable
qualifications to those of the persons being replaced. The Contracting officer will notify the
Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions. The contract will be modified to reflect any approved changes of key personnel.
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PROPERTY DAMAGE LIABILITY INSURANCEH.28

The Contractor shall ensure that the property damage liability insurance policy (or rider) required
by FAR 52.228-5, Insurance - Work on a Government Installation, is in full compliance with all
the terms and conditions of this contract. The policy shall not contain any exclusions or
exceptions that would limit or adversely affect the Government's rights and remedies under any
other clause in this contract or other Federal regulation or law. Should there be any exclusions or
exceptions contained in the policy that limits or adversely affects the Government's rights, the
Contractor shall be responsible for the full amount of any damages that occur to the immediate

facilities, adjacent facilities/property,
and other Government property under the control of the Contractor due to fraud, negligence,
vandalism, willful misconduct, or violation of Federal, state, or local safety regulations, building
codes and laws. The Contractor shall have full responsibility and is liable for these facilities and
properties until the Government has accepted the contract as being completed in full and a release
from claims has been received from the Contractor.

For those areas where the Government has taken "beneficial occupancy" prior to completion and
acceptance of the whole contract, the contractor shall not be responsible for those specific areas
under Government control, except in such instances where damage occurs to those areas as a
result of negligence, fraud, vandalism, willful misconduct, or violation of Federal, state, or local
safety regulations, building codes, or laws in those areas under the control of the Contractor.

This liability and responsibility includes the activities of all the Contractor's personnel, their
subcontractors and suppliers.
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PART n - CONTRACf CLAUSES

SECfION I - CONTRACT CLAUSES

.1 CLAUSES INCORPORATED BY REFERENCE

(52.252-2) (FEB 1998)

Ths contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the
full text of a clause may be accessed electronically at this/these address(es):

www.gsa.gov/far/CUlTent/hbnl.toc.htmJ

I. FEDERAL ACQUISmON REGULATION (48 CFR CHAYTER 1) CLAUSES

CLAUSE
NUMBER
52.202-1
52.203-3
52.203-5
52.203-7
52.203-8

DATE
ruN 2004
APR 1984
APR 1984
JUL 1995
JAN 1997

52.203-10 JAN 1997

52.203-1 APR 1991

52.203-12 JUN 2003

52.204-4 AUG2000

52.209-6 JAN 2005

52.214-4
52.214-29
52.219-8
52.222-3
52.222-4

OCT 2003
JAN 1986
MA Y 2004
JUN 2003
SEP 2000

52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11

FED 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988

nTLE
DEFIN1nONS
G RA TUInE S
COVENANT AGAINST CONnNGENT FEES
ANTI-KICKBACK PROCEDURES
CANCELLA nON, RESCISSION, AND RECOVERY OF FUNDS
FOR ILLEGAL OR IMPROPER ACTIVITY
PRICE OR FEE ADJUSTMENT OF IMPROPER OR ILLEGAL
ACTMTY

CERnFICAnON AND DISCLOSURE REGARDING PAYMENTS
TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS
LIMITAnONS ON PAYMENT TO INFLUENCE CERTAIN
FEDERAL TRANSAcnONS
PRINTED OR COPIED DOUBLE-SffiED ON RECYCLED
PAPER
PROTECTING TIlE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT
CONTRACT TERMS AND CONDlnONS
ORDER OF PRECEDENCE - SEALED BIDDING
UTILlZA nON OF SMALL BUSINESS CONCERNS
CONVICT LABOR
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT -
OVERnME COMPENSA nON
DAVIS-BACON ACT
WITHHOLDING OF FUNDS
PAYROLLS AND BASIC RECORDS
APPRENnCES AND TRAINEES
COMPLIANCE WIm COPELAND ACT REQUIREMENTS
SUBCONTRActS (LABOR STANDARDS)
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52.222-12
52.222-13

FED 1988
FED 1988

52.222-14
52.222-15
51.222-21
52.222-26
52.222-27

FEB
FEB
FEB
APR
FEB

52.222-35 DEC 2001

52.222-36
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CONTRACT TERMINAnON - DEBARMENT
COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULAnONS
DISPUTES CONCERNING LABOR STANDARDS
CERnFICA nON OF ELIGmILITY
PROlDBmON OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY
AFFIRMA nVE ACllON COMPLIANCE REQUIREMENTS
FORCONSTRUCllON
AFFIRMAnVE ACTION, EQUAL OPPORTUNITY FOR
DISABLED, VETERANS OF THE VIETNAM ERA, AND OTHER
ELIGIBLE VETERANS
AFFIRMATIVE ACllON FOR HANDICAPPED WORKERS
EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS OF THE VIETNAM ERA AND OTHER ELIGffiLE
VETERANS
POLLunON PREVENnON AND RIGHT -TO-KNOW
INFORMAnON
DRUG-FREE WORKPLACE
RESTRICllONS ON CERTAIN FOREIGN PURCHASES
AUTHORIZAUON AND CONSENT
NonCE AND ASSISTANCE REGARDING PATENT AND
COPYRIGHT INFRINGEMENT
PATENT INDEMNITY - CONSTRUCTION CONTRACTS
ADDmONAL BOND SECURITY
INSURANCE - WORK ON A GOVERNMENT INSTALLATION
PLEDGES OF ASSETS
PROSPECllVE SUBCONTRACTOR REQUESTS FOR BONDS
IRREVOCABLE LETTER OF CREDIT
FEDERAL, STATE, AND LOCAL TAXES
PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS
INTEREST
ASSIGNMENT OF CLAIMS
PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS
PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL
CONTRACTOR REGISTRA nON

DISPUTES - ALTI (DEC 1991)
PROTEST AFTER AWARD
DIFFERING SITE CONDInONS
SITE INVESnGA nON AND CONDInONS AFFECTING TIlE
WORK
BANKRUPTCY
CHANGES
CHANGES AND CHANGED CONDInONS
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APR 198452.249-1

MAR 1994
MAY 2004

52.246-21
52.249-2

APR 1984
JAN 1991

52.249-10
52.253-1

TERMINATION FO RCONVENIENCE OF THE GOVERNMENT
(FIXED PRIEC) (SHORT FORM)
WARRANTY OF CONSTRUCTION
TERMINA nON FOR CONVENIENCE OF THE GOVERNMENT

(FIXED-PRICE)
DEFAULT
COMPUTER GENERA TED FORMS

1.2 CENTRAL CONTRACTOR REGISTRA nON

(FAR 52.204-7) (OCT 2003)

(a) Definitions. As used in this clause-
"Central Contractor Registration (CCR) database" means the primary Government repository for

Contractor information required for the conduct of business with the Government.
"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and

Bradstreet, Inc. (D&B) to identify unique business entities.
"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by

D&B plus a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation with
this 4-character suffix.) This 4-character suffix may be assigned at the discretion of the business concern to

establish additional CCR records for identifying alternative Electronic Funds Transfer (EFf) accounts (see

the FAR at Subpart 32.11) for the same parent concern.
"Registered in the CCR database" means that-

(1) The Contractor has entered all mandatory information, including the PUNS number or the

DUNS+4 number, into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record .. Active.

(b)(l) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee
shall be registered in the CCR database prior to award, during performance, and through final payment of
any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from

this solicitation.
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the

annotation "DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the
offeror's name and address exactly as stated in the offer. The DUNS number will be used by the

Contracting Officer to verify that the offeror is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain

one.
(1) An offeror may obtain a DUNS number-

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the

Internet at httD://\vww.dnb.com; or
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
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(2) The offeror should be prepared to provide the following infonnation:

(i) Company legal business.
(ii) Tradestyle, doing business. or other name by which your entity is commonly recognized
(iii) Company Physical Street Address, City, State, and ZIP Code.
(iv) Company Mailing Address. City, State and ZIP Code (if separate from physjcal).
(v) Company Telephone Number.
(vi) Date the company was started.
(vii) Number of employees at your location.
(viii) Chief executive officer/key manager.
(ix) Ljne of business (industry).
(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescn'bed by the
Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful
registered Offeror.

(e) Processing time. which nonnally takes 48 hours. should be taken into consideration when
registering. Offerors who are not registered should consider applying for registration immediately upon
receipt of this solicitation.

(t) The Contractor is responsible for the accmacy and completeness of the data within the CCR
database, and for any liability resulting from the Government's reliance on inaccurate or incomplete data.
To remain registered in the CCR database after the initial registration, the Contractor is required to review
and update on an annual basis from the date of initial registration or subsequent updates its information in
the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not
alter the terms and conditions of this contract and is not a substitute for a properly executed contractual
document. (g)( I) (i) If a Contractor has legally changed its business name, ..doing business as'' name, or
division name (whichever is shown on the contract), or has transferred the assets used in perfonning the
contract, but has not completed the necessary requirements regarding novation and change.of -name
agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum
of one business day's written notification of its intention to (A) change the name in the CCR database;
(B) comply with the requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the timeline
and procedures specified by the responSlole Contracting Officer. The Contractor must provide with the
notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(I)(i) of this clause, or
fails to perform the agreement at paragraph (g)(I)(i)(q of this clause, and, in the absence of a properly
executed novation or change-of-name agreement, the CCR information that shows the Contractor to be
other than the Contractor indicated in the contract will be considered to be incorrect information within the
meaning of the .'Suspension of Payment" paragraph of the electronic funds transfer (EFT) clause of this
contract.

(2) The Contractor shan not change the name or address for EFf payments or manual payments, as
appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims (see
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FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR
database. Information provided to the Contractor's CCR record that indicates payments, including those
made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect
jnformation within the meaning of the "Suspensjon of payment" paragraph of the EFT clause of this
contract.

(h) Offerors and Contractors may obtain infonnation on registration and annual confinnation
requirements via the internet at htt~:!lwww.ccr.gov or by calling 1-888-227-2423, or 269-96]-5757.

1.3 BUY AMERICAN ACT - CONSTRUCTION MATERIALS (FAR 52.225-9) (JAN 2005)

(a) Definitions. As used in this clause -

Component means any article, material, or supply incorporated directly into construction materials

Construction material means an article, material, or supply brought to the consb"uction site by the
Contractor or subcontractor for incorporation into the building or work. The term also includes an item
brought to the site preassembled from articles, materials, or supplies. However. emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building
or work and that are produced as complete systems, are evaluated as a single and distinct construction
material regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not consb"uction
material.
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Cost of components means -

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to
the place of incorporation into the end product (whether or not such costs are paid to a domestic firm), and
any applicable duty (whether or not a duty-free entry certificate is issued) or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the

component, including transportation costs as described in paragraph (I) of this definition, plus allocable
overhead costs, but excluding profit. Cost of components does not include any costs associated with the

manufacture of the construction material.

Domestic construction material means -

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind for which nonavailability detenninations have

been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material

United States means the 50 States and the District of Columbia, and outlying areas.

(b) Domestic preference. (I) This clause implements the Buy American Act (4] V.S.C. IOa-IOd) by
providing a preference for domestic construction material. The Contractor hall use only domestic
construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this

clause.

(2) This requirement does not apply to the construction material or components listed by the Government

as follows: NONE

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of
this clause if the Government determines that

(i) The cost of domestic construction material would be umeasonable. The cost of a particular domestic
construction material subject to the requirements of the Buy American Act is unreasonable when the cost
of such material exceeds the cost of foreign material by more than 6 percent.

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a
particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in .the Uni.ted States in
sufficient and. reasonably available commercial quantities of a satisfactory quality.

(c) Request for detennination of inapplicability of the Buy American Act or Balance of Payments

Program.
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(l)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of
this clause shall include adequate inforn1ation for Government evaluation of the request, including -

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(c) Quantity

(D) Price;

(E) Time of delivery or availability

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detai]ed justification of the reason for use of foreign construction materials cited in accordance
with paragraph (b)(3) of this c]ause.

(ii) A request based on unreasonable cost sha" include a reasonable survey of the market and a
complete price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any
applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shal1 explain why the
Contractor could not reasonably foresee the need for such determination and could not have requested the
determination before contract award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

(2) If the Government determines -after contract award that an exception to the Buy American Act
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting
Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonable price of a domestic construction material, adequate
consideration is not less than the differential established in paragraph (b)(3)(i) of this clause. -

(3) Unless the Government detennines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To pennit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following infonnation and any applicable supporting data based on
the survey of suppliers;
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Unit Price Quality Price (Dollars).Construction Materia] Description

Item 1
Foreign Construction Material
Domestic Construction Material

Item 2
Foreign Construction Material
Domestic Construction Material

List name, address, telephone number, and contact for suppliers surveyed.
oral, attach summary. Include other applicable supporting information.

Attach copy of response; if

1.4 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION

(FAR 52.228-15) (JUL 2000)

(a) Definitions. As used in this clause -
Original contract price means the award price of the contract; or, for requirements contracts, the price

payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the
specified minimum quantity. Original contract price does not include the price of any options, except
those options exercised at the time of contract award..

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful
offeror shall furnish perfonnance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Fonn 25). The penal amount of perfonnance bonds at the time of
contract award shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Fonn 25-A). The penal amount of payment bonds at the time of contract
award shall be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment
bond protection if the contract price is increased. The increase in protection generally will equal 100
percent of the increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the
penal amount of the existing bond or to obtain an additional bond.

( c) Furnishing executed bonds. The Conb'actor shal1 furnish al1 executed bonds, including any necessary
reinsurance agreements, tot he Contracting Officer, within the time period specified in the Bid Guarantee
provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before
starting work.

(d) Surety or other security for bonds. The bonds shaIJ be in the form of firm commitment, supported by
corporate sureties whose names appear on the list contained in the Treasury Department Circular 570,
individual sureties, or by other acceptable security such as postal money order, certified check, cashier's
check. irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds
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or notes of the United States. Treasury Circular 570 is published in the Federa1 Register or may be
obtained from the U.S. Department of Treasury, Financial Management Service, Surety Bond Branch, 401
14- Street, NW, 21M! Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 V.S.C. 270b(c). Any waiver of the right to sue on
the payment bond is void unless it is in writing, signed by the person whose right is waived, and executed
after such person has first furnished labor or material for use in the performance of the contract.

1.5 REIMBURSEMENT FOR BOND PREMIUMS - FIXED-PRICE CONSTRUCTION
CONTRACTS (AGAR 452.232-70) (NOV 1996)

The Contract Price includes the total amount for premiums that the Contractor attributes to the furnishing
of performance and payment bonds required by the contract. Reimbursement for bond premiums under
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contract, shall not cover any
amount therefore not included in the contract price.


